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Introduction 
 
The City of Myrtle Beach, South Carolina (“the City”) is inviting interested real estate developers to respond to 
this solicitation for the sale and redevelopment of City-owned properties within the Arts and Innovation District 
(“the District”) of downtown Myrtle Beach.  The project website https://www.downtownmyrtle.com/rfq-23-
r0009 houses a digital copy of this document, all supporting exhibits, and all responses to questions submitted 
by all proposers. 
  
 

The Development Opportunities 
 
The City is offering two sites for redevelopment. Proposers can express interest in one or both sites. 
Qualifications and proposals will be reviewed and scored according to the evaluation and scoring matrix shown 
in this document.  

 
EXHIBIT 1 – RFQ Site Boundaries 
 
1. Site A anchors the northern edge of the Square 

 This site is approximately 2.44 acres. 

 Current zoning will allow a mix of uses up to 85’ in height with no parking requirements. 

 This site is proposed to have the new 56,000 + sf. Myrtle Beach Community Library on a portion of its 
first, second and third floors fronting the Square. The details of the design and funding enabling this 
location will be worked out as part of the development agreement. This City is currently budgeting 
funds for its portion of the cost. 

 This site directly abuts the proposed Rail to Trail Greenway that will stretch from here all the way to 
the Intracoastal Waterway to the west. 

 Any surface parking is proposed to be located at the northern most edge of the site behind the 
structures.  

2. Site B lines the western edge of the Square  

 The site is approximately 1.65 acres and can potentially accommodate a build pad area of 20,000 sf., 
with opportunities to negotiate with the City for parking on its holdings just behind the site. 

 Current zoning will allow a mix of uses up to 85’ in height with no parking requirements. Parking can be 
negotiated with the City on its land behind the site. 

 To the south of the site is an historic property that is currently being explored for redevelopment.  

 To the north of the site is the City’s historic train depot, owned by the City and used as an event center 
for weddings, meetings and public events. 

 City is seeking to include the privately owned parcels positioned on Site B within the development 
opportunity. 

 
City’s goals and objectives for redevelopment 
 

 The City desires a residential and mixed use focus with 18-hour activation of ground floor uses. 

 Active ground level uses around the Square should target retail, neighborhood services, food and 
beverage. 

 The site’s development should be primarily focused on local community needs – not tourists. 

 Maximizing the City’s return on investment (ROI) in new infrastructure, streetscapes and amenities. 

 To leverage the redevelopment of both of these sites as a catalyst for new development in the Arts and 
Innovation District and to set high standards for the design and tenanting of future projects.  

https://www.downtownmyrtle.com/rfq-23-r0009
https://www.downtownmyrtle.com/rfq-23-r0009
https://5f70c6a0-79c1-454c-9bea-19491311f3c4.filesusr.com/ugd/26b2fa_902764df3392400390fc482c15d00765.pdf
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Development Areas | Option 1 and/or Option 2 
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Developer Selection Process 
 
The City intends to follow a two-step selection process – a Request for Qualifications (RFQ) to assess a team’s 
experience and track record in developing similar projects, followed by a short listing of qualified teams to 
submit a Request for Proposals (RFP) where each team’s vision for the redevelopment of the site is described 
in additional detail.   
 
In this RFQ phase, all offerors will be asked to provide specific information related to  

 A statement of your vision for the site(s), what do you see as the site’s potential redevelopment options 

 The members/roles of the development team 

 Project experience of similar product type 

 Experience with public private partnerships 

 The financial health and capacity of the development team 
 
RFQ responses shall be due no later than December 5th, 2022 at 2:00 PM EDT.   
 
In the subsequent RFP phase, shortlisted teams will be asked to submit  

 A redevelopment vision for the sites with conceptual illustrations and renderings 

 The project’s proposed uses and development program 

 A proposed timeline of the redevelopment project 

 A feasibility analysis, with the financial offer, pro-formas, terms and deal structure, as well as a 
determination of the allocation of costs/risks to the City 
 

 
A Metro Housing Overview 

Myrtle Beach is consistently ranked as one of the fastest 
growing metro areas in United States. In 2021-2022, the 
U.S. News & World Report ranked Myrtle Beach No. 1 in 
its list of fastest-growing places in the United States. 
Annual growth rates have averaged around 3.5% for the 
last decade, outpacing peer metros like Charleston, SC 
and Wilmington, NC. The current metro population is 
approximately 410,000. Myrtle Beach was also ranked 
the second-best place to live in South Carolina by U.S. 
News & World Report for 2021-22 
 
Colliers reports that 54.36% of total the fiscal year 2020 
construction value was spent on residential construction 
to accommodate the population boom. Myrtle Beach is a 
hot residential development market, translating to 
market-wide apartment vacancy rates of around 2% as of 
Q3 2021. MyHorryNews reports that many apartment 
communities are 100% full and creating waiting lists. 
Connie Luke, community manager at Latitude at the Commons, said she frequently has to tell people it’s full and 
feels bad saying no all the time. This has been 100% occupied,” Luke said. "I’ve never seen that in 11 years. We 
do have a waitlist.” 
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All this increase in demand has led to an unprecedented increase in rents as well for example in 2021, “Myrtle 
Beach, if you look across all the markets in our data, is certainly near the top of the hottest markets when it 
comes to rent growth. 20% is really unheard of for a normal year,” said Igor Popov, chief economist at Apartment 
List.  

The sites being offered in this RFQ have many advantages that other potential apartment locations do NOT have 
in the Myrtle Beach metro market and we believe can attract the growing market of residents who want to be 
“in the middle of the action,” in a safe, compact, walkable neighborhood. 

1. A four block walk to the Beach and Ocean Boulevard with higher units having a water view. 
2. A location in the redeveloping Arts and Innovation District with new locally driven unique restaurants, 

breweries and bakeries. 
3. A new co-working location at HTC Aspire – for those remote workers who still want some social 

interaction while they work. 
4. New amenities in the pipeline include a Performing Arts Center, a relocated Myrtle Beach Art Museum 

and at your front door – a new City Square – designed to host small concerts, festivals, annual holiday 
events and new Farmers’ Market. 

5. Lastly, planned streetscape improvements and greenway connections directly adjacent to the sites will 
make these sites some of the most pedestrian and bicycle friendly in the entire metro region.  

 
The Implementation of the Downtown Master Plan 
 
In 2018 the City commissioned the development of a Downtown Master Plan. The Master Plan identifies a 
series public and private initiatives/investments intended to revitalize not just the core downtown and future 
Arts and Innovation District but a broad oceanfront area generally between 6th Avenue South to 16th Avenue 
South. 
 
EXHIBIT 2 – View – Full Downtown Master Plan 
 

 
The Arts and Innovation District was created to be a sustainable and walkable mixed-use urban environment 
that will serve as the hub of artistic, cultural and civic life in the traditional core of downtown Myrtle Beach. It 
is intended for the uses to be activated throughout the day and evening, providing community and family 
related activities for year-round residents and tourists.  To that end, the City created an “advanced plan”, 
detailing the plan for the Arts and Innovation District and building this new City center. 

https://www.downtownmyrtle.com/_files/ugd/26b2fa_0005087016174088ac206d3340d0d04a.pdf
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EXHIBIT 3 – View – Arts & Innovation District “Advanced Plan” 
 
EXHIBIT 4 – Arts and Innovation District 
 

 
In the years since the Master Plan was adopted the City has taken more actions in support of revitalization than 
at any other time in its history. The City has been primarily focused on preparing the Arts and Innovation District 
for new development, aligning development policies to support the redevelopment, designing the required 
infrastructure to support new investment and repositioning the buildings/properties it owns within the District 
for sale/lease to the private market.  A summary of those activities is listed below: 
 
Policy Changes in support of Downtown 
 

 The creation and placement of a new Arts and Innovation Zoning District (ART) to enable the types of uses 

and development in support of the City’s vision.  In general, the new ART district increases the height limits 

to 80’, removes all setbacks, removes density limits, removes parking space requirements, removes open 

space requirements and allows a mix of uses in buildings. 

EXHIBIT 5 – Ordinance 2019-17, Create a new Arts & Innovation (ART) Zoning District 

 The creation of a new Municipal Improvement District (MID) to provide funding and continuous private 

sector engagement and leadership in redevelopment/revitalization efforts. The private sector creation of a 

new place management organization to oversee this effort – The Downtown Myrtle Beach Alliance. 

EXHIBIT 6 – Downtown MID Map 

https://www.downtownmyrtle.com/_files/ugd/26b2fa_4acc04e04239443cb9bed8b1c51a67b2.pdf
https://www.downtownmyrtle.com/_files/ugd/26b2fa_a92a9cd15a5e4298a94057e8806047a8.pdf
https://www.downtownmyrtle.com/_files/ugd/26b2fa_e0faca26bb0a4449a5232919a5db92dd.pdf
https://www.facebook.com/profile.php?id=100085061546826
https://www.downtownmyrtle.com/_files/ugd/26b2fa_250740722473499ebed7f9c8552b5259.pdf


DOWNTOWN MYRTLE BEACH | CITY SQUARE RFQ 7 

 

 To provide additional funding for revitalization, capture a portion of the new value created by 

redevelopment and reinvest it into the Downtown, the City expanded and reauthorized the existing Tax 

Increment Finance District. 

 The City has engaged with Horry County to leverage an abandoned cross-town rail corridor that terminates 

at the Intracoastal Waterway to the west and links across town to the new City Square and front door of 

this site within the Arts and Innovation District. “Rail to Trail” planning is underway for this critical 

bike/pedestrian link. In the future, a young family will be able to bike or walk safely all the way from the 

Intracoastal Waterway, past this site and on to the oceanfront boardwalk and entertainment district. 

EXHIBIT 7 – Myrtle Beach Rails to Trails Concept 

 Building off the desire to create a compact, walkable/accessible downtown, the creation of the Rail to Trail 

link, the realignment of existing streets and the planned new streetscapes in the Arts and innovation 

District, the City has created and planned its first integrated bike/ped network throughout the district. 

EXHIBIT 8.a – ART District Bike Lane Improvements  

EXHIBIT 8.b – Myrtle Beach Bikeway Network Map  

EXHIBIT 8.c – Myrtle Beach Bike & Pedestrian Master Plan 

 To deal more fairly and quickly with troubled properties, the City created a new nuisance court known as 

“Quality of Life Court” to resolve issues, speed code compliance and if forced condemn offending 

properties.  In addition, the City Council authorized a tripling the Code Enforcement Inspection Division by 

adding two new inspectors this year and two more inspectors are planned to be added in next budget cycle.   

Key Implementation Efforts in Downtown 

 To show its commitment and advance the District revitalization more quickly, the City has already 

undertaken the historic renovation of its properties along 9th Avenue N. and renovated Nance Plaza. 

Totaling 6 buildings, the Plaza, system upgrades to all utilities, plus the redesign of the back parking lot the 

City invested $7 million in renovations.  This investment has attracted private investment in the form of a 

new microbrewery, construction office, a bakery and the HTC Aspire Hub, a co-working and innovation hub. 

 

 

 

 

 

 

 

     Nance Plaza – Concert Event   A+I District Parking Lot  HTC Aspire HUB (9th Avenue N.) 

 In conjunction with the Hwy. 501 realignment, to support the infrastructure improvements and to maximize 

its potential return on all these investments, the City has embarked on a significant land acquisition strategy 

with the goal of creating several additional redevelopment sites within or proximate to the Arts and 

Innovation District. To date, $17 million has been spent on this effort. 

https://www.downtownmyrtle.com/_files/ugd/26b2fa_fb6f463456624d9993b5cad0ec47bc12.pdf
https://www.downtownmyrtle.com/_files/ugd/26b2fa_ac092d2e98f54103862594771b4291b3.pdf
https://www.downtownmyrtle.com/_files/ugd/26b2fa_f7d8c81a577f4feda4b3c69ebff4c5b1.pdf
https://www.downtownmyrtle.com/_files/ugd/26b2fa_a405ec95ccf34127b16c708023cd00b6.pdf
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 The City is planning future RFQ/P processes for additional City owned sites in support of creating new 

housing, hospitality, entertainment and office uses within the District. 

 

 

 

 

 

 

 

 

 

 

 

 To anchor the new Arts and Innovation District the City has funded the schematic design and/or feasibility 

of a new Performing Arts Center and the new Library.  The City has held conversations with other partners 

and is currently exploring the relocation of the Myrtle Beach Art Museum and a Children’s Museum within 

the District.  Each of these key destinations fronts on the new City Square or the pedestrian plaza that 

replaces the old Main Street and will provide over 250,000 residents and visitors looking to shop, eat and 

experience the Myrtle Beach culture. 

 

 

 

 

 

 

 

 

 

 

 

 Historic Main St. Theater Façade     Planned Restoration   New Main St. Theater Interior 

 



DOWNTOWN MYRTLE BEACH | CITY SQUARE RFQ 9 

 

Key Investments in Implementation 

 To ensure the success of its planned new signature open space – City Square – the City held a series of 

meetings with event planners, NGOs, City Staff and neighboring business/property owners to gain critical 

feedback on the design of the Square in a way that supports moving existing local arts, cultural and holiday 

events back into downtown. The Square will provide all the required infrastructure for plug and play events 

right at the doorstep of these redevelopment sites. 

 

 To further the community’s and investors’ understanding of the Master Plan, to align the implementation 

activities with other City-wide initiatives and to begin to tell the “story” of the new downtown, the City has 

commissioned the creation of a “Vision Book” that can be referenced and shared across a wide range of 

community members, stakeholders and potential investors. 

EXHIBIT 9 – Arts & Innovation District Vision Book 

 To manage all of the Master Plan’s implementation strategies, the City created a standing Department Head 

-  Action Team - that meets weekly, resolves issues quickly, coordinates cross department efforts and 

focuses solely on implementing the Master Plan. 

 The City in partnership with One Grand Strand – a local business advocacy group – has created a new place 

making organization called the Downtown Myrtle Beach Alliance. The Alliance has hired former ULI South 

Carolina Executive Director, Amy Barrett as its President and CEO, and is undertaking with the City the 

creation of a self-taxing Municipal Improvement District to securing permanent funding.  Looking forward, 

https://5f70c6a0-79c1-454c-9bea-19491311f3c4.filesusr.com/ugd/26b2fa_fba9ba252a3142268faa33c03127108a.pdf
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the Downtown Myrtle Beach Alliance will become the lead private sector organization on all future 

planning, design and advocacy efforts in downtown.  

 Lastly, the City is conducting a new space needs analysis for City Hall and Law Enforcement Center with the 

goal of consolidating its function, upgrading its built space in a new City Hall and opening abandoned sites 

for redevelopment. It has committed to keeping all of its office and customer service functions in the Arts 

and Innovation District. 

New City Services “Campus” | Illustration Plan 

Key Infrastructure Investments in Downtown 

 As part of the “RIDE-3” transportation initiative, the City, County and State of South Carolina have 

collaborated to undertake the $13 million redesign and realignment of the gateway route into downtown 

and the beach - SC Highway 501. Rather than cutting through the Arts and Innovation District along Main 

Street, the new alignment follows 7th Avenue N. to Ocean Boulevard. This new alignment has been 

engineered, designed and funded. Property acquisition is underway and construction is scheduled to start 

in 2023. 

EXHIBIT 10 – US 501 Realignment Aerial 

Website: Horry County, RIDE-3 Dashboard 

Website:  SCDOT – US 501 Realignment 

 As part of the Hwy. 501 realignment, the Master Plan envisions a series of improvements to the road, bike 

and pedestrian networks throughout the District.  The goal of all these changes is to rebalance the existing 

networks in support of people on foot – the pedestrian is the new priority in all transportation decisions in 

the District. Wider sidewalks, shorter street crossings, new street trees, bike lanes, slower traffic speeds, 

tighter turning radii have all been added/changed as a part of this effort. To limit disruption, these projects 

are proposed to be undertaken in concert with the Hwy. 501 Realignment project in 2023. 

 To support new residential development at higher densities, Myrtle Beach City Council has authorized a 

series of infrastructure improvements totaling around $30 million of new investment in sewer, stormwater, 

water and electric capacity upgrades within the District. The engineering is complete and construction is 

scheduled to begin April 2023, and could occur simultaneously with new construction on the parcels 

included in this RFQ. 

https://www.downtownmyrtle.com/_files/ugd/26b2fa_992cf6b5d8bf48edb8e24ce15fed89e2.pdf
https://www.horrycountysc.gov/dashboards/ride-3-dashboard/
https://scdot.maps.arcgis.com/apps/MapSeries/index.html?appid=a877baaafbb74eb3ba9c638469673339&folderid=4e17c266ce0948f09afdf3b21f429b15
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EXHIBIT 11.a – Arts & Innovation District Utility Engineering 

EXHIBIT 11.b – ART District Bike Lane Improvements  

 

As you can see, the City has been focused and intentional as it implements the new Downtown Master Plan. It 

has put its budget, investments and policy framework behind making the Downtown a success. To date the City 

has invested, and scheduled to invest over $70 million in its implementation and is actively searching for new 

opportunities to further strengthen its appeal to investors, businesses, visitors and residents. 

 
 

  

https://www.downtownmyrtle.com/_files/ugd/26b2fa_7253ad3669124804a6087de032baf992.pdf
https://www.downtownmyrtle.com/_files/ugd/26b2fa_ac092d2e98f54103862594771b4291b3.pdf
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Market Analysis and Feasibility 
 
In 2021 the City contracted RCLCO, a leading national real estate consulting firm to prepare an initial market 
analysis and feasibility study for this opportunity and the surrounding Arts and Innovation District. 
 
EXHIBIT 12 – Market Analysis for Mixed-Use Development 
 
Highlights of the study include: 

1. Myrtle Beach offers similar economic and demographic characteristics to other high-growth metro 
areas like Charleston, Wilmington, and Greenville, but the market has experienced little market-rate 
development, especially in the multifamily space.  

a. Especially compared to peer cities’ downtowns, Myrtle Beach has significant unmet 
opportunity that the Arts and Innovation District can leverage at immediate development sites. 

2. The multifamily market is extremely undersupplied for new housing despite strong net new demand 
for multifamily housing from households entering the market, many of whom are young and earn 
relatively high incomes. 

a. Horry County saw a record number of deliveries in 2020, but given the current low vacancy 
rates and sustained demand, it is clear that the market can support significant additional 
multifamily development. 

b. Despite its reputation as a retirement destination, there are many young households in the 
market who are not well served by available housing options and would find the Arts and 
Innovation District an attractive residential location. 

 
3. There is a gap in the market for local-serving retail in Downtown Myrtle Beach as most retail in the 

submarket caters directly to tourists, pointing to an opportunity in the Arts & Innovation District to 
deliver the high-quality local-serving retail needed in the marketplace. 

 

 
Environmental Analysis 
 
In 2020, DDC Engineers, Inc. was retained by the City of Myrtle Beach to complete a review of the 390+ acre 
downtown redevelopment area in order to determine the presence, location, size, and scope of areas of 
environmental concern. DDC Engineers Inc. was assisted in the efforts by the firm of S&ME who completed the 
audits and produced the reports of the area to determine the presence of the following: 

https://www.downtownmyrtle.com/_files/ugd/26b2fa_612fe02822164312bdb22ace3f794b8e.pdf
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 Endangered and Threatened Species of plants and animals 

 Jurisdictional Wetlands as defined by Section 404 of the Clean Water Act, 

 Historically significant structures or features, and 

 Known Contaminants (Phase 1 Assessment) 
 
EXHIBIT 13 – Downtown Myrtle Beach Environmental Impact Study  
 
Findings on these two sites Include: 
Site A: No Significant Findings 
Site B: Former Chapin Service Station (901 Oak Street, Facility ID: 05137) (LUST / UST / GWCI) –According to the 
SCDHEC database, a release from the UST system was reported to the SCDHEC in February 2001 and was given 
a “No Further Action” status by SCDHEC on August 27, 2009.  Another release was reported to the SCDHEC in 
February 2001 and was given a “No Further Action” status by SCDHEC on February 20, 2001.  A total of six USTs 
were abandoned and removed from the site.  Due to regulatory “No Further Action” status, this facility is not 
considered a REC. 
 
 
 

City of Myrtle Beach Incentives 
 
Irrespective of the terms negotiated in any future development agreement for these sites, the City of Myrtle 
Beach currently has the following incentives available for these sites, 
 

1. The City offers a Voucher Credit program for specific targeted businesses/developments that reimburses 
a project for a specific fee, tax or assessment that the developer pays to the City and can only be 
reimbursed after such payments have been received by the City and the project is complete.  Vouchers 
are valid for a maximum of five years, or less if the credit is exhausted. The incentive amount is calculated 
as 2% of the total cost of the project and cannot exceed $2 million dollars. 
Website – Myrtle Beach Municode – Atricle IV: Redevelpoment Target Areas & Incentives 

2. Both of the sites are located in a federally incentivized Opportunity Zone and state incentivized SBA 
HUBZone. 
Website – SC Opportunity Zones 
Website – SBA HUBZone 

 
 

  

https://www.downtownmyrtle.com/_files/ugd/26b2fa_f755e9ef7c8c457580a84b69fe0b47e3.pdf
https://library.municode.com/sc/myrtle_beach/codes/code_of_ordinances?nodeId=COOR_CH15PLDE_ARTIVRETAARIN
https://scopportunityzone.com/
https://www.sba.gov/federal-contracting/contracting-assistance-programs/hubzone-program
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The Submission Requirements 
 
Submissions should cover the following information at a minimum, and will be evaluated based on the 
qualifications provided under these headings.  
 

1. Initial Project Response Statement 

 How do you see the opportunity? What are your initial reactions to the sites and project 
goals/objectives? 

 Which site(s) are you interested in? 

 What is your initial hypothesis on the land uses, product types, and scale of development 
relative to what you would propose to build at the site? 

 How do you anticipate structuring the development deal? Please provide any insight into 
expected land value or likely changes to the vision plan.   

2. Team Composition and Qualifications 

 Resumes of key team members – including relevant design and engineering consultants. 

 Team structure and roles, if multiple entities are included 
3. Past Project Experience 

 Listing, description and illustration of at least 4 completed relevant projects with a similar 
program and product type to the uses you would propose to build here 

4. Experience with Public Private Partnerships 

 Listing, description and illustration of at least 2 relevant and completed public private 
partnership redevelopment projects you have undertaken. 

 Please provide contact references with the public entity you worked with on each project 
5. Financial Capabilities and Relationships 

 To evaluate respondents’ ability and willingness to invest sponsor equity and self-fund project 
predevelopment costs. Respondents should include a description of their corporate financial 
capacity, including equity availability and other relationships that would enable them to 
complete the proposed project. Annual reports, balance sheets, profit and loss statements, 
and/or any other material financial statements are NOT required at this time, but may be 
requested during the solicitation process.  

 Respondents should provide at a minimum: 
i. Respondent’s proposed financial commitment to the project and the likely source(s) of 

capital for pre-development and development;  
ii. Preliminary strategies as to federal, state or local government funding sources the 

Respondent intends to attract to the project, if any. 

 Respondents shall disclose any material debarments, suspensions, bankruptcies, tax liabilities, 
or loan defaults on real estate development projects of any of the bidding team’s entities or 
affiliates listed above. Respondents shall also disclose any legal claims history within the last 
five years which would inhibit the ability of it or its team members to execute on the proposed 
agreement. Final disclosure and verification will be required prior to completing partnering 
agreement.  
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Submittal Documents 
 
Please submit Five (5) paper copies and a digital copy on a thumb drive.  All responses are to be in 8.5x11 
format.  If you wish to receive a “confirmation of receipt”, please indicate clearly on your sealed envelope, the 
e-mail address of the contact you would like to be notified of its receipt. Submissions will not be opened prior 
to the due date.  The City of Myrtle Beach will not be responsible for any expenses incurred in preparing and 
submitting this RFQ. 
 
There is no page limit to your submission, but please do not submit common marketing brochures, boilerplate 
or redundant text.  Please mail to, or hand deliver to following address: 
 
City of Myrtle Beach Purchasing Division 
Attn: Ann Sowers, Purchasing Manager 
3231 Mr. Joe White Avenue 
Myrtle Beach, SC 29577 
 
The City of Myrtle Beach is NOT responsible for late or misdirected mail. 
 
Deadline 
RFQ responses shall be due no later than December 5, 2022 at 2:00 PM 
 
Submissions received after this deadline will NOT be considered, regardless of postmark date.  If not submitting 
in-person, please make sure to leave enough time for the mail delivery process of your choice. 
 
Questions 
Questions about the response format, selection process, sites, project background or any other issues must be 
submitted by 11/9/2022 , in writing to Ann Sowers, Purchasing Manager, ASowers@cityofmyrtlebeach.com.  
All official responses will be shared on the project webpage here: 
Website – https://www.downtownmyrtle.com/rfq-23-r0009. 
NO non-written submitted questions or otherwise will be answered. 
 
 

The Evaluation and Selection Process Scoring 
 
10% Initial Project Response Statement 
20% Team Composition and Qualifications 
30% Past Project Experience 
20% Experience with Public Private Partnerships 
20% Financial Capabilities and Relationships 
 
EXHIBIT 14 – RFQ 23-R0009 Evaluation and Scoring Rubric (also attached in this section) 
 
Interviews 
Following the scoring of RFQ submissions, interviews may be conducted with high-scoring candidates to 
determine which groups are most qualified to advance to an RFP.  The City reserves the right to advance directly 
to negotiations with one or more groups if there are a subset of candidates that are deemed the most qualified 
or best fit in reaching the City’s stated goals for this project. 

  

mailto:ASowers@cityofmyrtlebeach.com
https://www.downtownmyrtle.com/rfq-23-r0009
https://5f70c6a0-79c1-454c-9bea-19491311f3c4.filesusr.com/ugd/26b2fa_c949bc98fa4d4d1b92c6e98e7aecae96.pdf
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EXHIBIT 14 – RFQ 23-R0009 Evaluation and Scoring Rubric 
 

Offeror’s Name: ___________________________________________________________________________ 

Category Maximum 
Score 

Assigned 
Score 

Initial Project Response Statement 

 How do you see the opportunity? What are your initial reactions to the sites and 
project goals/objectives? 

 Which site(s) are you interested in? 
 What is your initial hypothesis on the land uses, product types, and scale of 

development relative to what you would propose to build at the site? 
 How do you anticipate structuring the development deal? Please provide any 

insight into expected land value or likely changes to the vision plan. 

 
10 Points 

 

Team Composition and Qualifications 

 Resumes of key team members – including relevant design and engineering 
consultants. 

 Team structure and roles, if multiple entities are included. 

 
20 Points 

 

Past Project Experience 

 Listing, description and illustration of at least four (4) completed relevant projects 
with a similar program and product type to the uses you would propose to build 
here. 

 
30 Points 

 

Experience with Public Private Partnerships 
 Listing, description and illustration of at least 2 relevant and completed public 

private partnership redevelopment projects you have undertaken. 

 Please provide contact references with the public entity you worked with on each 
project. 

 
20 Points 

 

Financial Capabilities and Relationships 

 To evaluate respondents’ ability and willingness to invest sponsor equity and self-
fund project predevelopment costs. Respondents should include a description of 
their corporate financial capacity, including equity availability and other 
relationships that would enable them to complete the proposed project. Annual 
reports, balance sheets, profit and loss statements, and/or any other material 
financial statements are NOT required at this time, but may be requested during the 
solicitation process.  

 Respondents should provide at a minimum: 
i. Respondent’s proposed financial commitment to the project and the likely 

source(s) of capital for pre-development and development;  
ii. Preliminary strategies as to federal, state or local government funding sources 

the Respondent intends to attract to the project, if any. 

 Respondents shall disclose any material debarments, suspensions, bankruptcies, 
tax liabilities, or loan defaults on real estate development projects of any of the 
bidding team’s entities or affiliates listed above. Respondents shall also disclose any 
legal claims history within the last five years which would inhibit the ability of it or 
its team members to execute on the proposed agreement. Final disclosure and 
verification will be required prior to completing partnering agreement.  

 

 
20 Points 

 

 

Comments: 
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The RFQ Selection Process Schedule 
 
10/26/22  RFQ on the street 
11/9/22  Deadline for written questions  
12/5/22  RFQ responses due 
Week of 12/12/22 Interviews (if needed) 
12/28/22  RFP shortlist notified 
 
 

 
Proposed RFP Schedule (Subject to change based on RFQ responses) 
 
2/3/23   RFP delivered to shortlisted firms 
2/10/23  Deadline for written questions  
3/3/23   RFP responses due 
Week of 3/20/23 Interviews (if needed) 
3/31/23  Developer selection notified 
 

 
 
 
 
 
 
 
 
 

From the date of issue until time of award, no contact with City of Myrtle Beach personnel, officer, elected 
official, or selection team member related to this solicitation is permitted.  All communications/requests for 

clarification are to be directed to Ann Sowers, Purchasing Manager <ASowers@cityofmyrtlebeach.com>.  Any 
communication with any person listed above other than the Purchasing Manager may be just cause for 

disqualification. 
 

All material submitted as part of this RFQ shall become the sole and exclusive property of the City of Myrtle 
Beach and in the public domain.  However, as per the South Carolina State Procurement Code, Section 11-35-

410,commercial/financial/price information and design concepts, methods, procedures, and recommendations 
can be held privileged and confidential, provided that the Developer clearly marks that information as such.  

This includes biographical data on key employees.  It will be the Developer’s responsibility to label information 
as proprietary.  Failure to clearly identify information as privileged, confidential, and/or proprietary may be 

cause for public disclosure.  The Developer shall not copyright, or cause to be copyrighted, any portion of any 
of said documents submitted to the City as a result of this solicitation. 

 
The City of Myrtle Beach Purchasing Division operates in strict compliance with federal and state laws, local 

laws and regulations, internal policies and professional purchasing principles.  To uphold its responsibility and 
accountability in the expenditure of public funds, the office maintains a competitive bidding process in 

accordance with the city's Purchasing Code, from Chapter 2, Article VI, of the Complete Code of City 
Ordinances. 

mailto:ASowers@cityofmyrtlebeach.com

